IRR 2004 Sch A-08A F.Z06.XLS

01/20/2004
CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2004 IRRIGATION WATER RATES
| 2004 Projected Deliveries (Schedule A-12)
[ Conveyance Pumping |
Water Corning Tracy O'Neill Dos Amigos Direct San Luis
Facility/Contractor Marketing Storage Conveyance PP PP PG PP Pumping Drain
Black Butte D & R
4-E WD 20 20
Stony Creek WD 1,363 1,363
Total Black Butte D & R 1,383 1,383
Buchanan Unit
Chowchilla WD - BU 24,000 24,000
Clear Creek Unit
Clear Creek CSD 4,471 4,471
Colusa Basin Drain
Colusa Drain MWC 1,020 1,020
Contra Costa Canal
Contra Costa WD 325 325 325
Corning Canal
Corning WD 9,952 9,952 9,952 9,952
Proberta WD 2,625 2,625 2,625 2,625
Thomes Creek WD 3,274 3,274 3,274
Total Corning Canal 15,851 15,851 15,851 12,577
Cow Creek Unit
Bella Vista WD 10,156 10,156 10,156
Cross Valley Canal 5/
County of Fresno 1,200 1,200 1,200
County of Tulare 1,982 1,982 1,982
Hills Valley ID 1,673 1,673 1,673
Kern-Tulare ID 20,000 20,000 20,000
Lower Tule River ID - CVC 15,551 15,551 15,551
Pixley ID 15,551 15,551 15,551
Rag Gulch WD 6,650 6,650 6,650
Tri-Valley WD 571 571 571
Total Cross Valley Canal 63,178 63,178 63,178
Schedule A-8
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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2004 IRRIGATION WATER RATES

| 2004 Projected Deliveries (Schedule A-12)

[ Conveyance Pumping
Water Corning Tracy O'Neill Dos Amigos Direct San Luis
Facility/Contractor Marketing Storage Conveyance PP PP PG PP Pumping Drain

Delta-Mendota Canal

Banta-Carbona ID 14,225 14,225 14,225 14,225
Broadview WD 15,591 15,591 15,591 15,591
Centinella WD 1,427 1,427 1,427 1,427
Del Puerto WD 76,357 76,357 76,357 76,357
Eagle Field WD 2,527 2,527 2,527 2,527
Mercy Springs WD 2,132 2,132 2,132 2,132
Oro Loma WD 3,127 3,127 3,127 3,127
Pacheco WD - DMC
Panoche WD - DMC 5,246 5,246 5,246 5,246
Patterson WD 9,059 9,059 9,059 9,059
Plain View WD 10,336 10,336 10,336 10,336
San Luis WD - DMC 9,097 9,097 9,097 9,097
West Side ID 4,256 4,256 4,256 4,256
West Stanislaus 1D 30,019 30,019 30,019 30,019
Widren WD 1,207 1,207 1,207 1,207
Total Delta-Mendota Canal 184,606 184,606 184,606 184,606

Delta-Mendota Pool

Coelho Trust 1,467 1,467 1,467 1,467
Fresno Slough WD 2,478 2,478 2,478 2,478
* Hughes, M & M/Tranquillity PUD 23 23 23 23
James ID 20,051 20,051 20,051 20,051
Laguna WD 572 572 572 572
Recl Dist #1606 144 144 144 144
Tranquillity ID 8,460 8,460 8,460 8,460
Westlands WD - DMP 4,006 4,006 4,006 4,006
Total Delta-Mendota Pool 37,201 37,201 37,201 37,201
Folsom D&R
Placer County WA 6,450

Friant Dam - Class 2
Gravelly Ford WD 5,284
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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2004 IRRIGATION WATER RATES

| 2004 Projected Deliveries (Schedule A-12)

[ Conveyance Pumping |

Water Corning Tracy O'Neill Dos Amigos Direct San Luis
Facility/Contractor Marketing Storage Conveyance PP PP PG PP Pumping Drain
Friant-Kern Canal - Class 1
Arvin-Edison WSD 38,924 38,924 38,924
Delano-Earlimart ID 105,374 105,374 105,374
Exeter ID 11,173 11,173 11,173
Fresno ID
Garfield WD 3,139 3,139 3,139
International WD 989 989 989
Ivanhoe ID 7,700 7,700 7,700
Lewis Creek WD 424 424 424
Lindmore ID 32,368 32,368 32,368
Lindsay-Strathmore 1D 24,386 24,386 24,386
Lower Tule River ID - FKC 54,989 54,989 54,989
Orange Cove ID 36,814 36,814 36,814
Porterville ID 16,000 16,000 16,000
Saucelito ID 19,740 19,740 19,740
Shafter-Wasco ID 45,906 45,906 45,906
So San Joaquin MUD 96,301 96,301 96,301
Stone Corral ID 8,291 8,291 8,291
Tea Pot Dome WD 7,373 7,373 7,373
Terra Bella ID 27,391 27,391 27,391
Tulare ID 30,000 30,000 30,000
Total Friant-Kern Canal - Class 1 567,284 567,284 567,284
Friant-Kern Canal - Class 2
Arvin-Edison WSD 57,595 57,595
Delano-Earlimart ID 12,455 12,455
Exeter ID 3,018 3,018
Fresno ID 6,633 6,633
Ivanhoe ID 1,140 1,140
Lindmore ID 4,140 4,140
Lower Tule River ID - FKC 54,106 54,106
Porterville ID 4,399 4,399
Saucelito ID 5,734 5,734
Shafter-Wasco ID 7,249 7,249
So San Joaquin MUD 8,514 8,514
Tulare ID 25,059 25,059
Total Friant-Kern Canal - Class 2 190,044 190,044
Hidden Unit
Madera ID - HU 24,000 24,000
Schedule A-8
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Facility/Contractor

Madera Canal - Class 1
Chowchilla WD - MC
Madera ID - MC

Total Madera Canal - Class 1

Madera Canal - Class 2
Chowchilla WD - MC
Madera ID - MC

Total Madera Canal - Class 2

New Melones D&R
Central San Joaquin WCD

Sacramento River - Shasta
Anderson-Cottonwood 1D
Daniell, H & B
Driscoll Strawberry
Gjermann, H & B
High-Low Nursery
Leviathan Inc

Total Sacramento River - Shasta

Sacramento River - Willows
A & F Boeger Corp
Alexander, T & K
Amen, Hlet al
Anderson, R & J
Andreotti, Alet al
Baber, J/et al
Beckley, R & O
Butler,L& M
Butte Creek Farms Inc
Cannell, F/et al

*  Carter MWC
Churkin, MJr& C
Conaway Consv Grp
County of Sacramento
Cribari, E& E
Davis, M
Davis, Olet al
Dommer, E

CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR

2004 IRRIGATION WATER RATES

AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT

Schedule A-8
Page 4 of 8

2004 Projected Deliveries (Schedule A-12)

Conveyance Pumping

Water Corning Tracy O'Neill Dos Amigos Direct San Luis
Marketing Storage Conveyance PP PP PG PP Pumping Drain

55,000 55,000 55,000
80,684 80,684 80,684
135,684 135,684 135,684
26,718 26,718
30,068 30,068
56,786 56,786

24,409 24,409

10,000 10,000

1 1

8 8

4 4

162 162

10,175 10,175

512 512

75 75

1,560 1,560

2,465 2,465

71 71

248 248

380 380

210 210

662 662

672 672

4 4

23 23

9,800 9,800

2 2
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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2004 IRRIGATION WATER RATES
| 2004 Projected Deliveries (Schedule A-12)
[ Conveyance Pumping |
Water Corning Tracy O'Neill Dos Amigos Direct San Luis
Facility/Contractor Marketing Storage Conveyance PP PP PG PP Pumping Drain
Driver, Glet al
Driver, J & C Trustees 59 59
Driver, W/et al & G
E L H Sutter/Lauppe, B & K 16 16
E L H Sutter Properties 150 150
Ehrke, A& B 160 160
Elliott, M/Hradecky, D 2 2
Feather WD 10,055 10,055
Fedora, S/Taylor, W 20 20
Forster, J & R Trust 710 710
Freeman, F & V
Furlan Jnt Vntr (Byrd, Osborne) 200 200
Furlan, E& S 183 183
Gillaspy, F 67 67
Giovannetti, B & M 50 50
Giusti, R &S 654 654
Glenn-Colusa ID 105,000 105,000
Griffin, J 1,150 1,150
Hale, J/Marks, A 28 28
Heidrick, E & M 72 72
Heidrick, J Family Trust 158 158
Hershey, F/Estate of 422 422
Hiatt, G/et al 750 750
Hollins, M 200 200
Howald Farms Inc 1,410 1,410
Jaeger, W & P
Kary, C 350 350
King, B 3 3
Lauppe, B & K 189 189
Lee Farms 100 100
Leiser, D 14 14
Lockett, W & J ?3) ?3)
Locvich, P & R 56 56
Lomo CS & Micheli, J 700 700
Lonon, M 437 437
M C M Properties 610 610
M&T Inc 976 976
Maxwell ID 5,245 5,245
Mayfair Farms Inc 8 8
McLane, R & N
Meridian Farms WC 12,000 12,000
Micke, D & N
Mirbach-Harff, A
Munson, J & D
Natomas Central MWC 22,000 22,000
Nelson, T & H 59 59
O'Brien, J & F 289 289
Odysseus Farms 150 150
Schedule A-8
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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2004 IRRIGATION WATER RATES

| 2004 Projected Deliveries (Schedule A-12)

[ Conveyance Pumping |

Water Corning Tracy O'Neill Dos Amigos Direct San Luis
Facility/Contractor Marketing Storage Conveyance PP PP PG PP Pumping Drain
Odysseus Farms Prtnrshp 328 328
Oji Brothers Farm Inc 1,860 1,860
Oji, M/et al 1,310 1,310
Pelger MWC 1,750 1,750
Penner, H & A
Pires, L& B 58 58
Pleasant Grv-Vrna MWC 2,488 2,488
Princeton-Codora-Glenn ID 15,000 15,000
Provident ID 4,236 4,236
Quad-H-Ranches Inc 310 310
Recl Dist # 108 32,570 32,570
Recl Dist #1004 15,000 15,000
Reische, L 12 12
Reynen, J/et al 2,000 2,000
Richter, H Jr/et al 774 774
Ritchey, E & A 31 31
River Garden Farms Co 400 400
Riverby Limited 30 30
Roberts Ditch Irr Co 300 300
Schreiner,J & C 20 20
Seaver, Hlet al 30 30
Sekhon, A & D 461 461
Siddiqui, J & A 220 220
Spence, R 100 100
Stegeman Station Ranch Inc 159 159
Steidlmayer, F/et al
Sutter MWC 90,438 90,438
Swinford Tract Irr Co 40 40
Tarke, Jlet al 1,000 1,000
Tisdale Irr & Drain Co 2,000 2,000
Verona Farming Prtnrshp 82 82
Wakida, M & H 215 215
Wakida/M & L Farms 79 79
Wallace Construction Inc 960 960
Wells, J 300 300
Westfall, R Jr/et al
Young, R/et al 2 2

Total Sacramento River - Willows 355,946 355,946
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Facility/Contractor

San Felipe Unit
San Benito County WD
Santa Clara Valley WD

Total San Felipe Unit

San Luis Canal - Fresno
Westlands WD -SLC

San Luis Canal - Tracy
Pacheco WD - SLC

Panoche WD - SLC
San Luis WD - SLC

Total San Luis Canal - Tracy

Sly Park D&R
El Dorado ID

Sugar Pine D&R
Foresthill PUD

Tehama-Colusa Canal
4-M WD
Colusa County WD
Cortina WD
Davis WD - TCC
Dunnigan WD
Glenn Valley WD
Glide WD
Holthouse WD
Kanawha WD
Kirkwood WD
La Grande WD
Myers-Marsh MWC
Orland-Artois WD
Westside WD

Total Tehama-Colusa Canal

Delta-Mendota Exchange Water

Grand Total

CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2004 IRRIGATION WATER RATES

2004 Projected Deliveries (Schedule A-12)

[ Conveyance Pumping

Water Corning Tracy O'Neill Dos Amigos Direct San Luis
Marketing Storage Conveyance PP PP PG PP Pumping Drain
24,073 24,073 24,073 24,073 24,073 24,073
633 633 633 633 633 633
24,706 24,706 24,706 24,706 24,706 24,706
753,125 753,125 753,125 753,125 753,125 753,125 753,125 753,125
5,971 5,971 5,971 5,971 5,971 5,971
48,000 48,000 48,000 48,000 48,000 48,000 48,000
66,467 66,467 66,467 66,467 66,467 55,410 1/ 66,467
120,438 120,438 120,438 120,438 120,438 109,381 114,467
4,593 3/
180 4/ 4/
2,283 2,283
33,483 33,483 33,483
773 773
1,863 1,863
13,232 13,232 13,232
830 830 830
7,875 7,875
1,728 1,728
31,917 31,917 31,917
820 820
5,020 5,020
137 137
39,750 39,750 39,750
48,750 48,750 48,750
188,462 188,462 167,962
806,349
2,809,757 2,546,420 2,069,874 15,851 1,926,426 898,270 862,507 1,146,496 753,125
Schedule A-8
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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION PROJECTED DELIVERIES BY CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2004 IRRIGATION WATER RATES

| 2004 Projected Deliveries (Schedule A-12)
[ Conveyance Pumping |

Water Corning Tracy O'Neill Dos Amigos Direct San Luis

Facility/Contractor Marketing Storage Conveyance PP PP PG PP Pumping Drain
Grand Total (from previous page) 2,809,757 2,546,420 2,069,874 15,851 1,926,426 898,270 862,507 1,146,496 753,125
Total Projected 2004 O&M Costs 2/ $21,321,306 $14,849,561 $975,864 $46,448 $5,181,406 $676,146 $1,142,870 $532,000
less: O&M Costs that are Direct Billed 2/ (975,864) (46,448) (5,181,406) (676,146) (1,142,870)
Projected 2004 O&M Costs for Ratesetting Purposes $21,321,306 $14,849,561 $532,000
Average Rate Per A/F $7.59 N/A N/A N/A N/A N/A $0.71

San Felipe Unit 2/ $5.62

All Other Contractors 2/ $5.83

[FOOTNOTES ]

1/ See Sch A-10 (Footnote 3) for determination of A/F pumped through Dos Amigos.

2/ Refer to Schedule A-9.

3/ Contractor performs own storage O&M services, accordingly no A/F will be included.

4/ Contractor performs own storage and conveyance O&M services, accordingly no A/F will be included for these components.

5/ Cross Valley Canal contract water can be pumped and delivered through the State and/or Federal side of joint-use facilities. For the 2004 long-term contractor water rate calculations,

these contractors will not be allocated Conveyance & Conveyance Pumping costs. Direct Pumping costs will be limited to Project Use Energy only for Dos Amigos & State Delta (Banks) Pumping Plants.
If special circumstances arise that water is pumped through Federal facilities, a "Special Rate" will be developed for additional service components.

* Contractor Name Changes and/or assumptions:

Currently: Formerly: Executed:
Carter MWC Sartain MWC 6/12/2003 (name change only)
Tranquillity PUD Hughes, M &M  10/3/2003
Sources:
Sch. A-09A
Sch. A-10A

Sch. A-12A



